INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA90552082411365P**
Certificate Issued Date	:	23-Feb-2017 04:14 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ HUNASAMARANAHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0830009783199597P
Purchased by	:	KRIDL TECHNICAL MANAGER
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	KRIDL TECHNICAL MANAGER
Second Party	:	EXECUTIVE ENGINEER YELAHANKA PROJECT B B M P
Stamp Duty Paid By	:	KRIDL TECHNICAL MANAGER
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Shree Gurudeva Siddharoodha Credit Souharda Sahakari Niyamitha
Sl.No: ARB-45
Re. No. 1958/2010-11
Date: 20-9-2010
Hunasamaranahalli, Bangalore

Please write or type below this line

BBMP/EE(Project)/YZ/Agg/ 42 /16-17

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 20/3/17 between Executive Engineer, Project Division, Yelahanka Zone, BBMP (herein after called first party) and Technical Manager(West), (herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Executive Engineer
Project Division
Yelahanka Zone
Bangalore

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

2. BBMP desires to entrust the **Providing open gym in parks of Yelahanka 3rd phase, ward no 04.**to KRIDL 2016-17ನೇ ಸಾಲಿನ ಸಿ.ಎಂ.ಸಿ ಮತ್ತು ಟಿ.ಎಂ.ಸಿ ಅನುದಾನದಡಿಯಲ್ಲಿ(ಲೆಕ್ಕ ಶೀರ್ಷಿಕೆ ಪಿ3089)ಸಂಖ್ಯೆ:ನ.ಅ.ಇ/479/ಎಸ್.ಎಫ್.ಸಿ/2016 ದಿನಾಂ 26–09–2016 amounting to **Rs.25.00 Lakhs and approval from Joint commissioner, Yelahanka Zone.**
3. The Government of Karnataka in the notification **ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011**has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   c. Estimate shall be prepared by BBMP based on CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 9% KRIDL Charges.
   d. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl.No.	Name of Work	Job Work Code	Amount in Rs.
1	**Providing open gym in parks of Yelahanka 3rd phase, ward no 04**	**004-17-000008**	**25.00 Lakhs**

5. The work will be completed within 3months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
6. Defect liability period shall be 2 year from the date of completion of work.
7. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/National Highway/PRED/KUWS&DB.
   e. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
8. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
9. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2016-17
10. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Witness:-

1.

2. Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

First Party

Executive Engineer
Project Division
Yelahanka Zone
Bangalore